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EXHIBIT ”A” 
 
Note:  This is an “Information Handout” document to replace “Reserved” in  
Section 5-1.20C of Caltrans 2010 Standard Specification. Comply with provisions. 
 

RAILROAD RELATIONS AND INSURANCE REQUIREMENTS 
 
1.01 GENERAL 
 
  The term "Railroad" shall mean the Union Pacific Railroad Company. 
 

It is expected that the Railroad will cooperate with the Contractor to the end that 
the work may be handled in an efficient manner.  However, except for the 
additional compensation provided for hereinafter for delays in completion of 
specific unit of work to be performed by the Railroad, and except as provided in 
Public Contracts Code Section 7102, the Contractor shall have no claim for 
damages, extension of time, or extra compensation in the event his work is held 
up by railroad train operations or other work performed by the Railroad. 

 
The Contractor must understand the Contractor's right to enter the Railroad's 
property is subject to the absolute right of the Railroad to cause the Contractor's 
work on the Railroad's property to cease if, in the opinion of the Railroad, the 
Contractor's activities create a hazard to the Railroad's property, employees, and 
operations. 

 
The Contractor acknowledges its receipt from the State of a copy of the 
Contractor’s Right of Entry Agreement that has been executed by the Railroad 
and the State.  The Contractor agrees to execute and deliver to the Railroad the 
Contractor’s Endorsement that is attached hereto as Appendix 1 and to provide 
to the State and/or the Railroad all insurance policies, binders, certificates or 
endorsements that are set forth in Exhibit B of the Contractor’s Right of Entry 
Agreement. 

 
1.02 RAILROAD REQUIREMENTS 
 

The Contractor shall provide to Mr. Jim H. Smith, Manager, Industry and Public 
Projects, 9451 Atkins Street, Roseville, CA  95747. Telephone (916) 789-5134, 
and the Engineer, in writing, the advance notice requirements set forth in 
Section 1 of Exhibit A of the Right of Entry Agreement before performing any 
work on, or adjacent to the property or tracks of the Railroad. 

 
The Contractor shall cooperate with the Railroad where work is over or under the 
tracks, or within the limits of the Railroad property to expedite the work and avoid 
interference with the operation of railroad equipment. 

 
The Contractor shall comply with the rules and regulations of the Railroad or the 
instructions of its representatives in relation to protecting the tracks and property 
of the Railroad and the traffic moving on such tracks, as well as the wires, signals 
and other property of the Railroad, its tenants or licensees, at and in the vicinity 



of the work during the period of construction.  The responsibility of the Contractor 
for safe conduct and adequate policing and supervision of its work at the job site 
shall not be lessened or otherwise affected by the presence at the work site of 
the Railroad representatives, or by the Contractor's compliance with any requests 
or recommendations made by the Railroad representatives. 

 
The Contractor shall perform work so as not to endanger or interfere with the 
safe operation of the tracks and property of the Railroad and traffic moving on 
such tracks, as well as wires, signals and other property of the Railroad, its 
tenants or licensees, at or in the vicinity of the work. 

 
The Contractor shall take protective measures to keep the Railroad facilities, 
including track ballast, free of sand or debris resulting from his operations.  
Damage to the Railroad facilities resulting from the Contractor's operations will 
be repaired or replaced by the Railroad and the cost of such repairs or 
replacement shall be deducted from the Contractor's progress and final pay 
estimates. 

 
The Contractor shall contact the Railroad’s “Call Before You Dig” at least forty-
eight (48) hours prior to commencing work, at 1-800-336-9193 during normal 
business hours (7:00 a.m. to 9:00 p.m. Central Time, Monday through Friday, 
except holidays – also a 24-hour, 7-day number for emergency calls) to 
determine location of fiber optics.  If a telecommunications system is buried 
anywhere on or near the Railroad property, the Contractor will coordinate with 
the Railroad and the Telecommunication Company(ies) to arrange for relocation 
or other protection of the system prior to beginning any work on or near Railroad 
property. 

 
The Contractor shall not pile or store any materials nor park any equipment 
closer than 25'-0" to the centerline of the nearest track, unless directed by the 
Railroad's representative. 

 
The Contractor shall also abide by the following temporary clearances during the 
course of construction: 

 
• 3.66 meter (12'-0") horizontally from centerline of track 
• 6.40 meter (21'-0") vertically above top of rail 

 
The temporary vertical construction clearance above provided will not be 
permitted until authorized by the Public Utilities Commission.  It is anticipated that 
authorization will be received not later than fifteen (15) days after the approval of 
the contract by the Attorney General.  In the event authorization is not received 
by the time specified, and, if in the opinion of the Engineer, the Contractor's 
operations are delayed or interfered with by reason of authorization not being 
received by the said time, the Licensee will compensate the Contractor for such 
delay to the extent provided in Section 8-1.07, " Delays," of the Standard 
Specifications and not otherwise. 

 



Walkways with railing shall be constructed by the Contractor over open 
excavation areas when in close proximity of tracks, and railings shall not be 
closer than 2.60-meter (8'-6") horizontally from centerline of the nearest track, if 
tangent, or 2.90-meter (9'-6") if curved. 

 
Infringement on the above temporary construction clearances by the Contractor's 
operations shall be submitted to the Railroad by the Engineer, and shall not be 
undertaken until approved by the Railroad, and until the Engineer has obtained 
any necessary authorization from any governmental body or bodies having 
jurisdiction thereover.  No extension of time or extra compensation will be 
allowed in the event the Contractor's work is delayed pending Railroad approval 
and governmental authorization. 

 
When the temporary vertical clearance is less than 6.86-meter (22'-6") above top 
of rail, the Railroad shall have the option of installing tell-tales or other protective 
devices the Railroad deems necessary for protection of the Railroad trainmen or 
rail traffic. 

  
Four (4) sets of plans, in 279mm x 432mm (11" x 17") format, and two (2) sets of 
calculations showing details of construction affecting the Railroad's tracks and 
property not included in the contract plans, including but not limited to shoring 
and falsework, shall be submitted to the Engineer for review prior to submittal to 
the Railroad for final approval.  Falsework shall comply with the Railroad 
guidelines.  Demolition of existing structures shall comply with the Railroad 
guidelines.  Shoring shall be designed in accordance with the Railroad's shoring 
requirement of Drawing No. 106613 and guidelines for shoring and falsework, 
latest edition, issued by the Railroad's Office of Chief Engineer.  Shoring and 
falsework plans and calculations shall be prepared and signed by a professional 
engineer registered in California.  This work shall not be undertaken until such 
time as the Railroad has given such approval, review by the Railroad may take 
up to six (6) weeks after receipt of necessary information. 

 
The Contractor shall notify the Engineer in writing, at least twenty-five (25) 
calendar days but not more than forty (40) days in advance of the starting date of 
installing temporary work with less than permanent clearance at each structure 
site.  The Contractor shall not be permitted to proceed with work across railroad 
tracks until this requirement has been met.  No extension of time or extra 
compensation will be allowed if the Contractor's work is delayed due to failure to 
comply with the requirements in this paragraph. 

 
  Blasting will be permitted only when approved by the Railroad. 
 

The Contractor shall, upon completion of the work covered by this Contract to be 
performed by the Contractor upon the premises or over or beneath the tracks of 
the Railroad, promptly remove from the premises of the Railroad, the 
Contractor's tools, implements and other materials, whether brought upon said 
premises and cause said premises to be left in a clean and presentable 
condition. 

 



Under track pipeline installations shall be constructed in accordance with the 
Railroad's current standards which may be obtained from the Railroad.  The 
general guidelines are as follows: 

 
  Edges of jacking or boring pit excavations shall be a minimum of 6.10-meter (20 

feet) from the centerline of the nearest track. 
 
  If the pipe to be installed under the track is 100mm (4 inches) in diameter or less, 

the top of the pipe shall be at least 42 inches below base of rail. 
 
  If the pipe diameter is greater than 100-meter (4 inches) in diameter, it shall be 

encased and the top of the steel pipe casing shall be at least1.60-meter (66 
inches) below base of rail. 

 
  Installation of pipe or conduit under the Railroad's tracks shall be done by dry 

bore and jack method. 
 
  Hydraulic jacking or boring will not be permitted. 
 

Safety of personnel, property, rail operations and the public is of paramount 
importance.  As reinforcement and in furtherance of overall safety measures to 
be observed by the Contractor (and not by way of limitation), the following special 
safety rules shall be followed: 

 
  (a) The Contractor shall keep the job site free from safety and health hazards 

and ensure that its employees are competent and adequately trained in all 
safety and health aspects of the job.  The Contractor shall have proper first 
aid supplies available on the job site so that prompt first aid services can be 
provided to any person that may be injured on the job site.  The Contractor 
shall promptly notify the Railroad of any U.S. Occupational Safety and Health 
Administration reportable injuries occurring to any person that may arise 
during the work performed on the job site.  The Contractor shall have a non-
delegable duty to control its employees while they are on the job site or any 
other property of the Railroad to be certain they do not use, be under the 
influence of, or have in their possession any alcoholic beverage, drug, 
narcotic or other substance that may inhibit the safe performance of work by 
the employee. 

 
  (b) The employees of the Contractor shall be suitably dressed to perform their 

duties safely and in a manner that will not interfere with their vision, hearing or 
free use of their hands or feet.  Only waist length shirts with sleeves and 
trousers that cover the entire leg are to be worn.  If flare-legged trousers are 
worn, the trouser bottoms must be tied to prevent catching.  The employees 
should wear sturdy and protective work boots and at least the following 
protective equipment: 

 
   (1) Protective head gear that meets American National Standard-Z89.l-latest 

revision.  It is suggested that all hardhats be affixed with the Contractor's 
or the subcontractor's company logo or name. 



 
   (2) Eye protection that meets American National Standard for occupational 

and educational eye and face protection, Z87.1-latest revision.  Additional 
eye protection must be provided to meet specific job situations such as 
welding, grinding, burning, etc.; and 

 
   (3) Hearing protection which affords enough attenuation to give protection 

from noise levels that will be occurring on the job site. 
 
  (c) All heavy equipment provided or leased by the Contractor shall be equipped 

with audible back-up warning devices.  If in the opinion of the Railroad 
Representative any of the Contractor's or the subcontractor's equipment is 
unsafe for use on the Railroad's right-of-way, the Contractor, at the request of 
the Railroad representative, shall remove such equipment from the Railroad's 
right-of-way. 

 
1.03 PROTECTION OF RAILROAD FACILITIES 
 

Upon the advance notification provided to the Railroad as set forth in Section 1 of 
Exhibit A of the Contractor’s Right of Entry Agreement, the Railroad 
representatives, conductors, flagmen or watchmen will be provided by the 
Railroad to protect its facilities, property and movements of its trains or engines.  
Notice shall be made to Frank Beard of Railroad at (909) 374-0375.  At the time 
of notification, the Contractor shall provide the Railroad with a schedule of dates 
that flagging services will be needed, as well as times, if outside normal working 
hours.  Subsequent deviation from the schedule shall require ten (10) working 
days’ advance notice from the first affected date.  The Railroad will furnish such 
personnel or other protective devices: 

 
  (a) When equipment is standing or being operated within 25 feet, measured 

horizontally, from centerline of any track on which trains may operate, or 
when any erection or construction activities are in progress within such limits, 
regardless of elevation above or below track. 

 
  (b) For any excavation below elevation of track subgrade if, in the opinion of the 

Railroad's representative, track or other Railroad facilities may be subject to 
settlement or movement. 

 
  (c) During any clearing, grubbing, grading or blasting in proximity to the Railroad 

which, in the opinion of the Railroad's representative, may endanger the 
Railroad facilities or operations. 

 
  (d) During any of the Contractor's operations when, in the opinion of the 

Railroad's representatives, the Railroad facilities, including, but not limited to, 
tracks, buildings, signals, wire lines or pipe lines, may be endangered. 

 
The cost of flagging and inspection provided by the Railroad during the period of 
constructing that portion of the project located on or near the Railroad property, 
as deemed necessary for the protection of the Railroad's facilities and trains, will 



be borne by the State.  The Railroad has indicated that its estimated flagging rate 
will be around One Thousand Two Hundred Dollars ($1,200.00) per day and that 
the Railroad has estimated a total of ten (10) days of flagging.  The State shall 
pay the Railroad for all actual flagging costs incurred by the Railroad under this 
Project.   

 
1.04 WORK BY RAILROAD 
 

The following work by the Railroad will be performed by Railroad forces and is 
not a part of the work under this Contract. 

 
  (a) The Railroad will perform preliminary engineering and inspection (if any) and 

flagging as specified in Section 1.03 "Protection of Railroad Facilities," of 
these special provisions. 

 
  (b) Underground railroad communication line in vicinity of proposed Structure. 
 
  (c) Remove advertising signboards and signboard appurtenances. 
 
  (d) Temporary crossings at grade over tracks of Railroad for the purpose of 

hauling earth, rock, paving or other materials will not be permitted.  If the 
Contractor, for the purpose of constructing highway-railway grade separation 
structures, including construction ramps thereto, desires to move equipment 
or materials across Railroad's tracks, the Contractor shall first obtain 
permission from Railroad via the State Engineer.  Should Railroad approve 
the temporary crossing, State shall execute a Service Contract with Railroad 
for Railroad to construct the temporary crossing.  Under the Service Contract, 
State shall bear the cost of the crossing surface, warning devices and other 
components that might be required.  Notwithstanding State's Service Contract 
with Railroad, the Contractor is required to execute Railroad's form of 
Contractor's Haul Road Crossing Agreement.  Railroad, at State's expense, 
shall provide flagmen to control movements of vehicles across the temporary 
crossing.  State and its Contractor shall prevent the use of such temporary 
crossing by unauthorized persons and vehicles.   

 
1.05 DELAYS DUE TO WORK BY RAILROAD. 
 

If delays due to work by the Railroad occur, and the Contractor sustains loss 
which, in the opinion of the Engineer, could not have been avoided by the 
judicious handling of forces, equipment and plant, the amount of said loss shall 
be determined as provided in Section 8-1.07, " Delays," of the 2010 Standard 
Specifications. 

 
If a delay due to work by the Railroad occurs, an extension of time determined 
pursuant to the provisions in Section 8-1.10, "Liquidated Damages," of the 2010 
Standard Specifications will be granted. 
 
 

 



1.06 LEGAL RELATIONS 
 

The provisions of Section 1, "Relations with Railroad Company," and the 
provisions of Section 2, "Railroad Protective Insurance," of these special 
provisions shall inure directly to the benefit of the Railroad. 

 
2.0  RAILROAD PROTECTIVE INSURANCE 
 

In addition to any other form of insurance or bonds required under the terms of 
the contract and specifications, the Contractor will be required to carry insurance 
of the kinds and in the amounts hereinafter specified. 

 
Such insurance shall be approved by the Railroad before any work is performed 
on the Railroad's property and shall be carried until all work required to be 
performed on or adjacent to the Railroad's property under the terms of the 
contract is satisfactorily completed as determined by the Engineer, and thereafter 
until all tools, equipment and materials have been removed from the Railroad's 
property and such property is left in a clean and presentable condition. 

 
Full compensation for all premiums which the Contractor is required to pay on all 
the insurance described hereinafter shall be considered as included in the prices 
paid for the various items of work to be performed under the contract, and no 
additional allowance will be made thereof or for additional premiums which may 
be required by extensions of the policies of insurance. 

 
  The following insurance coverage will be required: 
 

A. Commercial General Liability insurance.  This insurance shall contain a 
single limit of at least $5,000,000 each occurrence or claim and an 
aggregate limit of at least $10,000,000 and include broad form contractual 
liability coverage.  Coverage must be purchased on a post 1998 ISO or 
equivalent form, including but not limited to coverage for the following: 

 
• Bodily injury including death and personal injury 
• Property damage 
• Fire legal liability  
• Products and completed operations 

 
The policy shall also contain the following endorsements which shall be 
indicated on the certificate of insurance: 

 

• The worker’s compensation and employee related exclusions in the above 
policy apply only to the Contractor’s employees.   

• The exclusions for railroads [except where the Job site is more than fifty 
feet (50') from any railroad including, but not limited to, tracks, bridges, 
trestles, roadbeds, terminals, underpasses or crossings], and explosion, 
collapse and underground hazard shall be removed. 

• Coverage for the Contractor’s employees shall not be excluded. 
• Waiver of subrogation 



 
If the Contractor will be using, storing and/or handling hazardous materials, the 
Contractor, in addition to the other endorsements to be obtained by the 
Contractor as provided in this exhibit, must also ensure that the Commercial 
General Liability Insurance policy contains a Designated Premises Pollution 
Coverage (CG00-39) endorsement.  Evidence of the endorsement must also be 
indicated on the certificate of insurance that is provided to the Railroad.   

 
B. Business Automobile Coverage insurance.  This insurance shall contain 

a combined single limit of at least $5,000,000 per occurrence or claim, 
including but not limited to coverage for the following: 

 
• Bodily injury and property damage 
• Any and all motor vehicles including owned, hired and non-owned 

 
The policy shall also contain the following endorsements which shall be 
indicated on the certificate of insurance: 

 

• The worker’s compensation and employee related exclusions in the 
above policy apply only to the Contractor’s employees.   

• The exclusions for railroads [except where the Job Site is more 
than fifty feet (50') from any railroad including but not limited to 
tracks, bridges, trestles, roadbeds, terminals, underpasses or 
crossings], and explosion, collapse and underground hazard shall 
be removed. 

 
C. Worker’s Compensation and Employer’s Liability insurance including 

but not limited to: 
 

• The Contractor’s statutory liability under the workers' compensation 
laws of the State of California 

• Employer’s Liability (Part B) with limits of at least  
  $500,000 each accident, $500,000 disease policy limit 
  $500,000 each employee   

 
If the State of California requires participants in a state worker’s compensation 
fund and if Worker’s Compensation insurance will not cover the liability of the 
Contractor in the State of California, the Contractor shall comply with such laws.  
If the Contractor is self-insured, evidence of state approval must be provided 
along with evidence of excess worker’s compensation coverage.  Coverage shall 
include liability arising out of the U. S. Longshoremen's and Harbor Workers' Act, 
the Jones Act, and the Outer Continental Shelf Land Act, if applicable. 

 
The policy shall also contain the following endorsement which shall be 
indicated on the certificate of insurance:  
 

• Alternate Employer Endorsement 
 



D. Umbrella or Excess Policies In the event the Contractor utilizes 
Umbrella or excess policies, these policies shall “follow form” and afford 
no less coverage than the primary policy. 

 
E. Railroad Protective Liability insurance naming only the Railroad as the 

insured with a combined single limit of $2,000,000 per occurrence with a 
$6,000,000 aggregate.  The policy shall be broad form coverage for 
“Physical Damage to Property” (ISO Form CG 00 35 07 98 or equivalent).  
A binder stating the policy is in place must be submitted to the Railroad 
until the original policy is forwarded to the Railroad. 

 
Other Requirements 

 
F. Punitive damage exclusion must be deleted, which deletion shall be 

indicated on the certificate of insurance. 
 

G. The Contractor agrees to waive its right of recovery, and its insurers, 
through policy endorsement, agree to waive their right of subrogation 
against the Railroad.  The Contractor further waives its right of recovery, 
and its insurers also waive their right of subrogation against the Railroad 
for loss of its owned or leased property or property under its care, custody 
and control.  The Contractor’s insurance shall be primary with respect to 
any insurance carried by the Railroad.  All waivers of subrogation shall be 
indicated on the certificate of insurance. 

 
H. All policy(ies) required above (excluding Workers Compensation) shall 

provide severability of interests and shall name the Railroad as an 
additional insured.  The coverage provided to the Railroad as additional 
insured shall provide coverage for the Railroad’s negligence whether sole 
or partial, active or passive, and shall not be limited by the Contractor’s 
liability under the indemnity provisions of this Agreement.  Severability of 
interest and naming the Railroad as additional insured shall be 
indicated on the certificate of insurance. 

 
I. Prior to commencing the Work, the Contractor shall furnish to the Railroad 

original certificate(s) of insurance evidencing the required coverage, 
endorsements, and amendments.  The certificate(s) shall contain a 
provision that obligates the insurance company(ies) issuing such 
policy(ies) to notify the Railroad in writing of any cancellation or material 
alteration.  Upon request from the Railroad, a certified duplicate 
original of any required policy shall be furnished. 

 
J. Any insurance policy shall be written by a reputable insurance company 

acceptable to the Railroad or with a current Best's Insurance Guide Rating 
of A- and Class VII or better, and authorized to do business in the State of 
California. 

 
K. The Contractor WARRANTS that this Agreement has been thoroughly 

reviewed by the Contractor’s insurance agent(s)/broker(s), who have been 



instructed by the Contractor to procure the insurance coverage required 
by this Agreement and acknowledges that the Contractor’s insurance 
coverage will be primary. 

 
L. If the Contractor fails to procure and maintain insurance as required, the 

Railroad may elect to do so at the cost of the Contractor plus a 25% 
administration fee. 

 
  M.  The fact that insurance is obtained by the Contractor the or Railroad on 

behalf of the Contractor shall not be deemed to release or diminish the 
liability of the Contractor, including, without limitation, liability under the 
indemnity provisions of this Agreement.  Damages recoverable by the 
Railroad shall not be limited by the amount of the required insurance 
coverage. 

 



  
1

  



  
2

APPENDIX 1 
 
 

CONTRACTOR'S ENDORSEMENT 
_________________________________________ 

 
 A. As a condition to entering upon the Railroad's right-of-way to perform Work 
pursuant to this agreement, State’s contractor, _________________________________ 
          (Name of Contractor) 

whose address is _______________________________________________________________,  
      (Contractor’s Mailing Address) 

(hereinafter "Contractor"), agrees to comply with and be bound by all the terms and provisions 
of the attached Caltrans Right of Entry Agreement that was signed by Union Pacific Railroad 
Company (“Railroad”) and the State of California, Department of Transportation (“State”) relating 
to the Work to be performed and the insurance requirements set forth in Exhibit B of the Right of 
Entry Agreement.  The Contractor further acknowledges and agrees that the reference to Cal. 
Gov. Code §14662.5 in Sections 5.b) and 8.b) of Exhibit A to the Right of Entry Agreement does 
not apply to the Contractor and in no way limits the indemnities set forth in those provisions, to 
which the Contractor agrees to be bound. 
 
 B. Before the Contractor commences any Work, the Contractor will provide the Railroad with 
(i) a binder of insurance for the Railroad Protective Liability Insurance described in Section 2 of 
the Contract Special Provisions, hereto attached, and the original policy, or a certified duplicate 
original policy when available, and (ii) a certificate issued by its insurance carrier providing the 
other insurance coverage and endorsements required pursuant to Section 2 of the Contract 
Special Provisions. 
 
 C. All insurance correspondence, binders or originals shall be directed to: 
 
  Union Pacific Railroad Company 
  Attn:  Real Estate Department 
  1400 Douglas Street, MS 1690 
  Omaha, Nebraska 68179-1690 
  Attn.:  Senior Manager - Contracts 
  Folder No.   
 
 D. Please note that fiber optic cable may be buried on the Railroad's property.  Prior to 
commencing any work, the Contractor agrees to contact the Railroad's 
Telecommunications Operation Center as provided in Section 5 of Exhibit A of the Right 
of Entry Agreement to determine if any fiber optic cable is located on the Railroad’s 
property on or near the location where the work is to be performed.  If there is, the 
Contractor must comply with the terms and conditions of Section 5 of Exhibit A before 
commencing any work on the Railroad's property. 
 
 E. The Contractor agrees to also provide to the Railroad’s Manager-Track 
Maintenance at (402) 501-3774 the advance notice required in Section 1 of Exhibit A of the 
Right of Entry Agreement prior to working on the Railroad's property in order for the Railroad to 
coordinate the Contractor's work with the Railroad's operations and to make arrangements for 
flagging protection (if applicable). 
 
This endorsement shall be completed and sent to the person named in Paragraph C above. 
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 __________________________________ 

               (Name of Contractor) 
 
 
By________________________________ 
 
Title:______________________________ 
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EXHIBIT "B" 
 

Note:  This is an “Information Handout” document to replace “Reserved” in Section 5-1.20C of Caltrans 
2010 Standard Specification. Comply with provisions. 
 

 
1.0  RAILROAD RELATIONS AND INSURANCE REQUIREMENTS 
 
1.01  GENERAL 
 
 The term "Railroad" shall mean Sacramento Regional Transit District (RT). 
 

It is expected that Railroad will cooperate with the Contractor to the end that the work may be 
handled in an efficient manner.  However, except for additional compensation provided for 
hereinafter for delays in completion of specific unit of work to be performed by the Railroad, and 
except as provided in Public Contracts Code Section 7102, the Contractor shall have no claim for 
damages, extension of time, or extra compensation in the event his work is held up by railroad 
train operations or other work performed by the Railroad. 

 
Contractor must understand the Contractor's right to enter the Railroad's property is subject to the 
absolute right of the Railroad to cause the Contractor's work on the Railroad's property to cease 
if, in the opinion of the Railroad, the Contractor's activities create a hazard to the Railroad's 
property, employees, and operations. 

 
Contractor agrees to execute and deliver to Railroad a Contractor’s Endorsement attached hereto 
as Appendix 1 and to provide to the State and/or the Railroad all insurance policies, binders, 
certificates or endorsements that are set forth in the Contractor’s Railroad Right of Entry 
Agreement. 

 
1.02 RAILROAD REQUIREMENTS 
 

Contractor shall provide Railroad’s Authorized Representative (Railroad) and State’s Resident 
Engineer (Engineer) in writing, advance notice at least 7 days prior to requested date, before 
performing any work on, or adjacent to property or tracks of Railroad. 

 
Contractor shall cooperate with Railroad where work is over or under tracks, or within the limits of 
Railroad property to expedite the work and avoid interference with the operation of railroad 
equipment.   

 
Contractor shall comply with the rules and regulations of Railroad and shall perform work so as 
not to endanger or interfere with the safe operation of Railroad and or all instructions of its 
representatives in relation to protecting tracks and property of Railroad and traffic moving on such 
tracks, as well as wires, signals and other property of Railroad, its tenants or licensees, at and in 
the vicinity of work during the period of construction.  Responsibility of Contractor for safe conduct 
and adequate policing and supervision of its work at the job site shall not be lessened or 
otherwise affected by the presence at work site of Railroad representatives, or by Contractor's 
compliance with any requests or direction given by Railroad representatives. 

 
Contractor shall take protective measures to keep Railroad facilities, including track ballast, free 
of sand, gravel or other forms of debris resulting from his operations.  Additional attention and 
protective measures must be taken to protect workers and to prevent damage to railroad high 
voltage overhead messenger lines and appurtenances (Railroad Locomotive Power Lines).  
Railroad communication and safety facilities as well as maintenance roads are to be free of 
obstructions.  Damage to Railroad facilities resulting from Contractor's operations will be repaired 
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or replaced by Railroad and the cost of such repairs or replacement shall be deducted from 
Contractor's progress and final pay estimates. 

 
Contractor shall contact USA at least forty-eight (48) hours prior to commencing work, at 1-800-
227-2600 to determine location of any underground utilities.  If a utility is buried anywhere on or 
near the Railroad property, the Contractor will coordinate with Railroad and Utility Company (ies) 
to arrange for relocation and/or other protection of the system prior to beginning any work on or 
near Railroad property. 

 
Contractor shall not pile or store any materials nor park any equipment closer than 10'- 0" to the 
nearest rail, unless directed by Railroad's representative. 

 
Contractor shall also abide by the following temporary clearances during the course of 
construction: 

 
(10'- 0") Horizontally from nearest rail 

 
(19'-2") Vertically from top of track 

 
Walkways with railing shall be constructed by the Contractor over open excavation areas when in 
close proximity of tracks, and railings shall not be closer than (8'-6") horizontally from centerline of 
the nearest track, if tangent, or (9'-6") if curved. 

 
Infringement on above temporary construction clearances by Contractor's operations shall be 
submitted to Railroad by the Engineer, and shall not be undertaken until approved by Railroad, 
and until Engineer has obtained any necessary authorization from any governmental body or 
bodies having jurisdiction there-over.  No extension of time or extra compensation will be allowed 
in the event the Contractor's work is delayed pending Railroad approval and governmental 
authorization. 

 
Contractor shall, upon completion of all work covered by this Contract to be performed by  
Contractor upon the premises or over or beneath the tracks of Railroad, promptly remove from 
the premises of Railroad, Contractor's tools, implements and other materials, whether brought 
upon said premises and cause said premises to be left in a clean and presentable condition. 

 
Safety of personnel, property, rail operations and the public is of paramount importance.  As 
reinforcement and in furtherance of overall safety measures to be observed by Contractor (and 
not by way of limitation), the following special safety rules shall be followed: 

 
(a) Contractor shall keep job site free from safety and health hazards again noting and paying 

special attention to Railroad’s electrical facilities including but not limited to overhead 
messenger (Cantenary) lines and contractor is to ensure that its employees are 
competent and adequately trained in all safety and health aspects of the job including 
Sacramento Regional Transit District’s “Railroad On Track Safety (OTS) Training” 
provided by Sacramento Regional Transit District’s Chief Safety Officer.  All 
Contractor/subcontractor employees must have satisfactorily completed OTS Training 
PRIOR to working in the vicinity of any Railroad facility (tracks, overhead power lines, 
poles, etc.). 

 
(b) Contractor shall have proper first aid supplies available on the job site so that prompt first 

aid services can be provided to any person injured on job site.  Contractor shall promptly 
notify the Railroad of any U.S. Occupational Safety and Health Administration reportable 
injuries occurring to any person that may arise during the work performed on the job site.  
Contractor shall have a non-delegable duty to control its employees while they are on the 
job site or any other property of the Railroad to be certain they do not use, be under the 
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influence of, or have in their possession any alcoholic beverage, drug, narcotic or other 
substance that may inhibit safe performance of work by employees. 

 
(c) Employees of Contractor shall be suitably dressed to perform their duties safely and in a 

manner that will not interfere with their vision, hearing or free use of their hands or feet.  
Only waist length shirts with sleeves and trousers that cover the entire leg are to be worn.  
If flare-legged trousers are worn, trouser bottoms must be tied to prevent catching.  
Employees should wear sturdy and protective work boots and at least the following 
protective equipment: 

 
(1) Protective headgear that meets American National Standard-Z89.l-latest revision.  It is 

suggested that all hardhats be affixed with Contractor's or subcontractor's company logo 
or name. 

 
(2) Eye protection that meets American National Standard for occupational and educational 

eye and face protection, Z87.1-latest revision.  Additional eye protection must be provided 
to meet specific job situations such as welding, grinding, burning, etc.; and 

 
(3) Hearing protection that affords enough attenuation to give protection from noise levels that 

will be occurring on the job site. 
 

(c) All heavy equipment provided or leased by the Contractor shall be equipped with audible 
back-up warning devices.  If in the opinion of Railroad Representative any of Contractor's 
or Subcontractor’s equipment is unsafe for use on Railroad's right-of-way, the Contractor, 
at the request or direction of Railroad representative, shall remove such equipment from 
Railroad's right-of-way. 

 
1.03  PROTECTION OF RAILROAD FACILITIES 
 

Upon proper advanced notification provided to Railroad at least 7 days prior to requested date, 
Railroad representatives, conductors, flagmen or watchmen will be provided by Railroad to 
protect its facilities, property and movements of its trains or engines.  Notice shall be made to 
Railroad’s Representative Michael Cormiae, RT’s Wayside Maintenance Superintendent at (916) 
556-0461.  At time of notification, Contractor shall provide Railroad with a schedule of dates 
flagging services will be needed, as well as times, if outside normal working hours.  Subsequent 
deviation from the schedule shall require ten (10) working days’ advance notice from the first 
affected date.  Railroad will furnish such personnel or other protective devices: 

 
(a) When equipment is standing or being operated within 10 feet, measured horizontally, from 

the nearest rail of any track on which trains may operate, or when any erection or 
construction activities are in progress within such limits, regardless of elevation above or 
below track. 

 
(b) For any excavation below elevation of track subgrade if, in the opinion of Railroad's 

representative, track or other Railroad facilities may be subject to settlement or 
movement. 

 
(c) During any clearing, grubbing, grading or blasting in proximity to Railroad which, in the 

opinion of the Railroad's representative, may endanger Railroad facilities or operations. 
 

(d) During any Contractor's operations when, in the opinion of Railroad representatives, 
Railroad facilities, including, but not limited to, tracks, buildings, signals, wire lines or pipe 
lines, may be endangered. 

 
Cost of Railroad Flagging Protection and/or inspection provided by Railroad during the period of 
time required for construction of that portion of project located on or near Railroad property, as 
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deemed necessary by Railroad for protection of Railroad's facilities and trains, will  be borne by 
State.  Railroad and State estimated a total of ten (10) days of flagging will be required to 
complete Contractor’s work on or near Sacramento Regional Transit District Railroad property.  
State shall pay Railroad for all actual flagging costs incurred by Railroad under this project.  
Dependent on circumstances, Contractor may be responsible for the cost of railroad flagging 
protection or inspection in excess of the 10-day estimate.   
 

1.04 WORK BY RAILROAD 
 

There is no anticipated work to be accomplished by the Railroad for this project.  In the event 
there are adjustments or modifications required to facilitate this work, CalTrans and Railroad will 
coordinate what needs to be done and how best to accomplish the work to the Railroad’s 
satisfaction.  Any Railroad expenses and/or work to be accomplished will be State expense. 
  

  
1.05 DELAYS DUE TO WORK BY RAILROAD 
 

If delays due to work by the Railroad occur, and the Contractor sustains loss which, in the opinion 
of the Engineer, could not have been avoided by the judicious handling of forces, equipment and 
plant, the amount of said loss shall be determined as provided in Section 8-1.07, " Delays," of the 
2010 Standard Specifications. 

 
If a delay due to work by the Railroad occurs, an extension of time determined pursuant to the 
provisions in Section 8-1.10, "Liquidated Damages," of the 2010 Standard Specifications will be 
granted. 

 
1.06 LEGAL RELATIONS  
 

The provisions of Section 1, "RAILROAD RELATIONS" and the provisions of Section 2, 
"RAILROAD PROTECTIVE LIABILITY INSURANCE REQUIREMENTS," of these special 
provisions shall inure directly to the benefit of the Railroad. 

 
1.07.01 COORDINATION WITH RT LIGHT RAIL OPERATIONS - HOURS OF WORK 

 
In addition to the requirements of the Contract Documents, construction of this Project will be 

coordinated with revenue service operations of Sacramento Light Rail Transit System (RT Light 

Rail Operations).  RT Light Rail Operations operating conditions are in effect and light rail 

vehicles (LRVs) will be in revenue service daily from approximately 4:00 a.m. continuous until 

approximately 1:00 a.m. the next day, seven days a week.  LRVs generally run at 15-minute 

intervals, each direction, with the exception of evening hours and weekend mornings, which are 

scheduled for 30-minute intervals each direction. Unscheduled trains may run from 4:00 AM to 

1:00 AM for training, maintenance, or train staging.  Contractor must obtain and have the 

responsibility to be familiar with the current "Daily RT Light Rail Operations Light Rail Schedule" 

and any revisions issued during the term of this Contract. 
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Contractor will cause all Work to be performed with regard to time, place and manner so that RT 

Light Rail Operations scheduled revenue service is not disrupted unless expressly provided 

otherwise herein.  All work performed by Contractor or its subcontractors of any tier in the vicinity 

of the existing LRT track and facilities must be in accordance with RT Light Rail Operations 

Instructions for Track Warrants (Appendix “Light Rail Track Warrants”. It is 

Contractor's/subcontractor’s responsibility to apply for and secure the Track Warrant and/or Red 

Tag for each and every shift of Limited or Full Access construction, as defined below. If 

Contractor fails to comply with this requirement, and/or if Contractor or its subcontractors of any 

tier violate the terms of the Track Warrants and/or Red Tags, RT will issue a Stop Work Order to 

Contractor in the areas affected.  The Stop Work Order will be in effect until such time as a Track 

Warrant or Red Tag is secured and/or the violation is corrected.  Any delays or costs associated 

with this requirement must be borne by Contractor. 

 
During hours of revenue service, Contractor and/or its subcontractors of any tier will be allowed 

Limited Access to any track area with RT Light Rail Operations revenue service operations 

through the Project site.  Limited Access construction is defined as work to be performed within 

10' of the nearest rail of the operating track, or any work that includes equipment capable of 

coming in contact with the overhead catenary system.  Limited Access construction must be 

coordinated daily with RT Light Rail Operations through the Track Warrant procedure. 

 
During the hours when RT Light Rail Schedule Revenue Operations is not in operation, 

approximately 1:00 a.m. to 4:00 a.m. daily, unscheduled trains may run for training, maintenance, 

or train staging.  Contractor and/or its subcontractors of any tier will be permitted Full Access to 

the existing track and facilities in the construction area through Track Warrant or Red Tag 

procedures.  Any Work performed on existing track structure and facilities during Full Access will 

be restored by Contractor to complete operating conditions prior to resumption of scheduled 

revenue service.  Full Access will be coordinated each and every time with RT Light Rail 

Operations through Track Warrant and Red Tag procedures. 
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Contractor and its subcontractors, regardless of tier, must not perform any Work that will require 
an unscheduled disruption of service at any time.  All Work must be performed with sufficient 
labor, materials, and standby equipment to ensure that unscheduled service disruptions do not 
occur. 

 
Contractor must submit a Work Plan detailing hours of work, construction methods and activities 

for RT's approval.  The Work Plan must indicate the means to ensure conformance to this special 

condition.  Contractor must not do any Work until Contractor receives written approval of the 

Work Plan from RT. 

 
1.7.02  COOPERATION WITH RT LIGHT RAIL OPERATIONS 
 

All communications and/or correspondence relating to inspection and coordination between 
Contractor and RT Light Rail Operations must be given as set out in Article 5 of the Contract, 
Notices, unless otherwise specifically authorized by the RT AGM of Engineering and 
Construction.  In the event of such authorization, Contractor must keep said RT AGM informed, in 
writing, of all such communications and their content. 

 
RT Light Rail Operations staff will communicate directly with Contractor if conditions deemed to 

be an emergency exist.  Under emergency conditions, life or property must be in immediate 

danger of loss.  Should an emergency condition occur, Contractor must follow the directions of 

the RT Light Rail Operations staff without hesitation. 

 
 The application for issuance of Track Warrants and Red Tags must be coordinated 

directly between Contractor and RT Light Rail Operations staff.  Contractor must maintain the 

Track Warrant or Red Tag documentation at the work site.  Failure to produce the required 

documentation when requested will result in the cessation of Work until the documentation is 

produced.  No exceptions will be allowed, and time for completion will not be extended if Work is 

stopped for the foregoing reason. 

 
Red Tags will be provided by RT at a cost of $750.00 per Red Tag.  The cost for the Red Tag 
must be paid at the time of submitting the application for the Red Tag.  Contractor must call 
Michael Cormiae, Wayside Maintenance Superintendent at (916) 556-0461 to arrange for the 
Red Tag permit.  Red Tags will only be given for the hours between 1:00 a.m. and 4:00 a.m.  
Application for a Red Tag must be made at least 7 calendar days prior to the date requested. 

 
 
2.0 RAILROAD PROTECTIVE LIABILITY INSURANCE REQUIREMENTS 
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In addition to any other form of insurance or bonds required under the terms of the contract and 
specifications, Contractor will be required to carry insurance of the kinds and in the amounts 
hereinafter specified. 

 
Such insurance shall be approved by Railroad before any work is performed on Railroad's 
property and shall be carried until all work required to be performed on or adjacent to Railroad's 
property under the terms of contract is satisfactorily completed as determined by Engineer, and 
thereafter until all tools, equipment and materials have been removed from Railroad's property 
and such property is left in a clean, presentable and operable condition. 

 
Full compensation for all premiums which Contractor is required to pay on all insurance described 
hereinafter shall be considered as included in the prices paid for the various items of work to be 
performed under contract, and no additional allowance will be made thereof or for additional 
premiums which may be required by extensions of the policies of insurance. 

 
  

The following insurance coverage will be required: 
 

A. Commercial General Liability Insurance Commercial general liability (CGL) with a limit 
of not less than $5,000,000 each occurrence and an aggregate limit of not less than 
$10,000,000.  CGL insurance must be written on ISO occurrence form CG 00 01 12 04 (or 
a substitute form providing equivalent coverage).  

 
The policy must also contain the following endorsement, which must be stated on the 
certificate of insurance: 

 
Contractual Liability Railroads ISO form CG 24171001 (or a substitute form providing 
equivalent coverage) showing “Sacramento Regional Transit District Property” at DOT 
grade separated crossing number 833780D “Camellia City Viaduct Overhead” as 
Designated Job Site. 

 
B. Business Automobile Coverage Insurance Business auto coverage written on ISO form 

CA 00 01 (or a substitute form providing equivalent liability coverage) with a combined 
single limit of not less $5,000,000 for each accident.  The policy must contain the following 
endorsements, which must be stated on the certificate of insurance: 

 
Coverage For Certain Operations In Connection With Railroads ISO form CA 20 70 10 01 
(or a substitute form providing equivalent coverage) showing “Sacramento Regional 
Transit District” at DOT crossing number 833780D as the Designated Job Site.  

 
Motor Carrier Act Endorsement - Hazardous materials clean up (MCS-90) if required by 
law. 

 
C. Workers' Compensation and Employers' Liability Insurance Coverage must include 

but not be limited to: 
 

Contractor's statutory liability under the workers' compensation laws of the State of 
California. 
Employers' Liability (Part B) with limits of at least $500,000 each accident, $500,000 
disease policy limit $500,000 each employee.  

 
If Contractor is self-insured, evidence of state approval and excess workers compensation 
coverage must be provided.  Coverage must include liability arising out of the U. S. 
Longshoremen's and Harbor Workers' Act, the Jones Act, and the Outer Continental Shelf 
Land Act, if applicable.   
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The policy must contain the following endorsement, which must be stated on the 
certificate of insurance:  

 
Alternate Employer endorsement ISO form WC 00 03 01 A (or a substitute form providing 
equivalent coverage) showing Railroad in the schedule as the alternate employer (or a 
substitute form providing equivalent coverage).  

 
D. Railroad Protective Liability Insurance.  Contractor must maintain Railroad Protective 

Liability Insurance written on ISO occurrence form CG 00 35 12 04 (or a substitute form 
providing equivalent coverage) on behalf of Railroad as named insured, with a limit of not 
less than $5,000,000 per occurrence and an aggregate of $10,000,000.  A binder stating 
the policy is in place must be submitted to Railroad before the work may be commenced 
and until the original policy is forwarded to Railroad. 

 
E. Umbrella or Excess Insurance  If Contractor utilizes umbrella or excess policies, these 

policies must “follow form” and afford no less coverage than the primary policy. 
 
  Other Requirements 
 

F. All policy (ies) required above (except worker’s compensation and employers liability) 
must include Railroad as “Additional Insured” using ISO Additional Insured Endorsements 
CG 20 26, and CA 20 48 (or substitute forms providing equivalent coverage).  The 
coverage provided to Railroad as additional insured shall, to the extent provided under 
ISO Additional Insured  

 
Endorsement CG 20 26, and CA 20 48 provide coverage for Railroad’s negligence 
whether sole or partial, active or passive, and shall not be limited by Contractor's liability 
under the indemnity provisions of this Agreement.  

 
G. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the 

certificate of insurance), unless the law governing this Agreement prohibits all punitive 
damages that might arise under this Agreement. 

 
H. Contractor waives all rights of recovery, and its insurers also waive all rights of 

subrogation of damages against Railroad and its agents, officers, directors and 
employees. This waiver must be stated on the certificate of insurance. 

 
I. Prior to commencing the work, Contractor shall furnish Railroad and the State with a 

certificate(s) of insurance, executed by a duly authorized representative of each insurer, 
showing compliance with the insurance requirements in this Agreement.  

 
J. All insurance policies must be written by a reputable insurance company acceptable to 

Railroad or with a current Best's Insurance Guide Rating of A- and Class VII or better, and 
authorized to do business in the State of California. 

 
K. The fact that insurance is obtained by Contractor or by Railroad on behalf of Contractor 

will not be deemed to release or diminish the liability of Contractor, including, without 
limitation, liability under the indemnity provisions of this Agreement.  Damages 
recoverable by Railroad from Contractor or any third party will not be limited by the 
amount of the required insurance coverage. 
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APPENDIX 1 

 
 

CONTRACTOR'S ENDORSEMENT 
_________________________________________ 

 
A. As a condition to entering upon Railroad's right-of-way to perform Work pursuant to this 
agreement, State’s contractor, _______________________________________ 
        (Name of Contractor) 
whose address is _______________________________________________________________,  
      (Contractor’s Mailing Address) 
(hereinafter "Contractor"), agrees to comply with and be bound by provisions of Section 1.7.01 herein 
relating to the Work to be performed and the insurance requirements set forth in Section 2.0 herein.   
 
B.    Before the Contractor commences any Work, Contractor will provide Railroad with (i) a binder of 
insurance for the Railroad Protective Liability Insurance described in Section 2 of the Contract Special 
Provisions, hereto attached, and the original policy, or a certified duplicate original policy when available, 
and (ii) a certificate issued by its insurance carrier providing the other insurance coverage and 
endorsements required pursuant to Section 2 of the Contract Special Provisions. 

 
C.  All insurance correspondence, binders or originals shall be directed to: 
 
Sacramento Regional Transit District 
Attention: Michael R Wiley, CEO 
P.O. Box 2110 
Sacramento, CA  95812-2110 
 
D.  Please note that fiber optic cable is buried on Railroad's property.  Prior to commencing any work, 
the Contractor agrees to contact USA and the Railroad's Telecommunications Operation Center to 
determine if any fiber optic cable is located on the Railroad’s property on or near the location where the 
work is to be performed.  If there is, the Contractor must comply with the terms and conditions of 
Railroad Minimum Requirements herein before commencing any work on the Railroad's property. 
  
E.  Contractor agrees to also provide to Railroad advance notice required in Section 1.02 herein prior 
to working on Railroad's property in order for Railroad to coordinate Contractor's work with Railroad's 
operations and to make arrangements for flagging protection (if applicable). 
 
 
This endorsement shall be completed and sent to the person named in Paragraph C above. 
 
 
 __________________________________ 

               (Name of Contractor) 
 
 
By________________________________ 
 
Title: ______________________________ 
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 RAILROAD  

MINIMUM REQUIREMENTS 

 

PART 1 – GENERAL 
 

1.01 DESCRIPTION 
 

This project includes construction work within the Right-of-Way and/or properties of 
an overhead electric powered railroad, The Sacramento Regional Transit District 
(“Railroad”) and adjacent to tracks, overhead communication and electrical 
(Catenary) wire lines and other facilities.  This section describes the special 
requirements for coordination with Railroad when work by Contractor will be 
performed upon, over or under Railroad Right-of-Way or may impact current or future 
Railroad operations.  Contractor will coordinate with Railroad while performing the 
work outlined in this Contract, and shall afford the same cooperation with Railroad as 
it does with State.  All submittals and work shall be completed in accordance with 
Railroad Guidelines and AREMA recommendations as modified by these minimum 
special requirements or as directed in writing by Railroad’s Designated 
Representative. 
 
For purposes of this project, Railroad’s Designated Representative shall be the 
person or persons designated by Railroad to handle specific tasks related to this 
project. 

  
1.02 DEFINITION OF AGENCY AND CONTRACTOR 

  
As used in these Railroad requirements, the term "Agency" shall mean the State of 
California, by and through its Department of Transportation. 
 
As used in these Railroad requirements, the term "Contractor" shall mean the contractor 
or contractor's hired by Agency to perform any project work on any portion of Railroad's 
property and shall also include the contractor's subcontractors and contractor's and 
subcontractor's respective officers, agents and employees, and others acting under its or 
their authority. 
 

1.03 RAILROAD “RT” CONTACTS 
 

Railroad Flagging Protection/Inspection and/or other requests of Railroad are to be 
addressed to State’s Resident Engineer who will provide Railroad contact 
information (if applicable) to Contractor. 

 
1.04 REQUEST FOR INFORMATION/CLARIFICATION 
 

All Requests for Information ("RFI") involving work within any Railroad Right-Of-Way shall 
be in accordance with procedures listed elsewhere in these bid documents.  All RFI's shall 
be submitted to Engineer of Record.  Engineer of Record will submit RFI to Railroad’s 
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Designated Representative for review and approval for corresponding to work within the 
Railroad Right-Of-Way.  The Contractor shall allow four (4) weeks for review and approval 
process by Railroad. 

 

1.05 PLANS/SPECIFICATIONS 
 

Plans and specifications for this project, affecting Railroad are subject to written approval by 
Railroad if required, and any changes to the plans that may be required after award of the 
Contract. Such changes are subject to the approval of Agency and Railroad.   

 

PART 2 – UTILITIES AND FIBER OPTIC 

 

All installations shall be constructed in accordance with current AREMA 
recommendations and Railroad specifications and requirements.  Railroad’s general 
guidelines and required application forms for utility installations can be found on 
Railroad’s website at www.rt.com, or through State’s Resident Engineer. 

 
2.01 GENERAL  
 

A. Contractor shall perform all work in compliance with all applicable Railroad and 
Federal Railroad Administration/California Public Utility Commission (FRA/CPUC) 
rules and regulations.  Contractor shall arrange and conduct all work in such manner 
and at such times as shall not endanger or interfere with the safe operation of the 
tracks and property of Railroad and the train traffic moving on such tracks, or wires, 
signals and other property of Railroad, its tenants or licensees, at or in the vicinity of 
the work.  Railroad shall be reimbursed by Contractor or Agency for train delay costs 
and lost revenue claims due to any delays or interruption of train operations resulting 
from Contractor’s construction work or other activities. 

 
B. Requests to perform construction activities that are absolutely necessary within 10 

feet horizontally of the nearest rail of operational tracks, may be submitted to 
Railroad’s Designated Representative who may or may not grant approval. 
Construction activities within 10 feet horizontally of the operational track(s) must 
allow the tracks to stay operational. 

 
C. Track protection is required for all work equipment (including rubber tired equipment) 

operating within 10 feet horizontally from the nearest rail. 
 

D. Contractor is also advised that new or relocated railroad facilities within the project 
limits may be built by Railroad and that certain Contractor’s activities cannot proceed 
until that work is completed.  Contractor shall be aware of the limits of 
responsibilities and allow sufficient time in the schedule for that work to be 
accomplished and shall coordinate its efforts with Railroad. 

 
 

2.02 RAILROAD OPERATIONS 
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A. Contractor shall be advised that trains and/or equipment are to be expected on any 
tracks, at any time, in either direction.  Contractor shall become familiar with train 
schedules in this location and structure its bid assuming intermittent track windows in 
this period, as defined in Paragraph B below.  

 
B. All railroad tracks within and adjacent to the Contract Site are active, and rail traffic 

over these facilities shall be maintained throughout the Project.   Railroad traffic and 
operations will occur continuously throughout the day from 4:00 AM to 1:00 AM the 
next day (21 hours per day) on these tracks and shall be maintained at all times as 
defined herein.  Unscheduled trains may run from 4:00 AM to 1:00 AM for training, 
maintenance, or staging.  Contractor shall coordinate and schedule the work so that 
construction activities do not interfere with railroad operations. 

 
C. Work windows for this Contract shall be coordinated with Agency and Railroad 

Designated Representatives.  Types of work windows include Conditional Work 
Windows and Absolute Work Windows, as defined below: 

 
1. Conditional Work Window: A Conditional Work Window is a period of time that 

railroad operations have priority over construction activities. When construction 
activities may occur on and adjacent to the railroad tracks within 10 feet 
horizontally of the nearest rail of the track, wires, signals and other property of 
Railroad, its tenants or licensees, at or in the vicinity of the work a Railroad flag 
person will be required.  At the direction of the Railroad flag person, upon 
approach of a train, and when trains are present on tracks, tracks must be 
cleared (i.e., no construction equipment, materials or personnel within 10 feet, 
or as directed by Railroad’s Designated Representative, from the tracks).  
Conditional Work Windows may be available for this Project.  

 
2. Absolute Work Window:  An Absolute Work Window is a period of time that 

construction activities are given priority over railroad operations.  During this 
time frame the designated railroad track(s) will be inactive for train movements 
and may be fouled by the Contractor.  At the end of an Absolute Work Window 
the railroad tracks and/or signals must be completely operational for train 
operations and all Railroad, California Public Utilities Commission (CPUC) and 
Federal Railroad Administration (FRA) requirements, codes and regulations for 
operational tracks must be complied with.  In the situation where the operating 
tracks and/or signals have been affected, Railroad will perform inspections of 
the work prior to placing that track back into service.  Railroad flag persons will 
be required for construction activities requiring an Absolute Work Window.  
Absolute Work Windows requests will require a detailed explanation for 
Railroad review and may or may not be granted by Railroad. 

 
2.03 RIGHT OF ENTRY, ADVANCE NOTICE AND WORK STOPPAGES 
 

A. Prior to beginning any work on or over the property of, or affecting the facilities of, 
Railroad, Contractor shall execute the Contractor's Endorsement.  Contractor shall 
submit a copy of the executed agreement and insurance policies, binders, 
certificates and endorsements set forth therein to Railroad and Agency prior to 
commencing work on Railroad property.  
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B. Contractor shall give advance notice to Railroad as required in Section 1.02 and 
receive a track warrant before commencing work in connection with construction 
upon or over Railroad Right-of-Way and shall observe Railroad rules and regulations 
with respect thereto.  

  
C. All work upon Railroad Right-of-Way shall be done at such times and in such manner 

so as not to interfere with or endanger the operations of Railroad.  Whenever work 
may affect the operations or safety of trains, the method of doing such work shall first 
be submitted to Railroad’s Designated Representative for approval, but such 
approval shall not relieve the Contractor from liability.  Any work to be performed by 
Contractor, which requires flagging and/or inspection service, shall be deferred until 
the flagging protection required by Railroad is available at the job site. See Section 
1.03 for railroad flagging requirements. 

 
D. Contractor shall make requests in writing for both Absolute and Conditional Work 

Windows, at least two weeks in advance of any work.  The written request must 
include: 

 
1. Exactly what the work entails. 
2. The days and hours that work will be performed. 
3. The exact location of work, and proximity to the tracks. 
4. The type of window requested and the amount of time requested. 
5. The designated contact person. 

 
Contractor shall provide a written confirmation notice to Railroad at least 48 hours 
before commencing work in connection with approved work windows when work will 
be performed within 10 feet of the nearest rail of any track.  All work shall be 
performed in accordance with previously approved work plans. 
 

E. Should a condition arising from, or in connection with the work, require that 
immediate and unusual provisions be made to protect operations and property of 
Railroad, Contractor shall make such provisions.  If in the judgment of Railroad’s 
Designated Representative such provisions are insufficient, Railroad’s Designated 
Representative may require or provide such provisions as deemed necessary.  In 
any event, such provisions shall be at Contractor’s expense and without cost to 
Railroad.  Railroad or Agency shall have the right to order Contractor to temporarily 
cease operations in the event of an emergency or, if in the opinion of the Railroad’s 
Designated Representative, Contractor’s operations could endanger Railroad 
operations.  In the event such an order is given, Contractor shall immediately notify 
Agency of the order. 
 
 

2.04 INSURANCE  
 

 Contractor shall not begin work upon or over Railroad Right-of-Way until Railroad has 
been furnished the insurance policies, binders, certificates and endorsements required by 
the Railroad and Railroad’s Designated Representative has advised Agency that such 
insurance is in accordance with the Railroad.  Required insurance shall be kept in full force 
and effect during the performance of work and thereafter until Contractor removes all tools, 
equipment, and material from Railroad property and cleans the premises in a manner 
reasonably satisfactory to Railroad.   
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2.05 RAILROAD SAFETY ORIENTATION 
 

 All personnel employed by the Contractor and all subcontractors must complete 
The Sacramento Regional Transit District (RT) On-Track Safety (OTS) training course 
“Orientation for Contractor’s Safety”, prior to working on Railroad property. 

 

2.06 COOPERATION 
 

 Railroad will cooperate with Contractor so that work may be conducted in an efficient 
manner, and will cooperate with Contractor in enabling use of Railroad right-of-way in 
performing the work. 

 
2.07 MINIMUM CONSTRUCTION CLEARANCES FOR FALSEWORK AND OTHER 

TEMPORARY STRUCTURES 
 

Contractor shall abide by the following minimum temporary clearances during the course 
of construction:  

 

A. 10 – 0” Horizontally from the nearest rail of the track 
B. 19’ – 2” Vertically from top of track 

 
For construction clearance less than listed above, additional Railroad review and 
approval is required which may take up to 4 weeks to complete.  

 
2.08 APPROVAL OF REDUCED CLEARANCES 
 

A. The minimum track clearances to be maintained by the Contractor during 
construction are specified in Section 3.07 herein.  

 
B. Any proposed infringement on the specified minimum clearances due to the 

Contractor’s operations shall be submitted to Railroad’s Designated Representative 
through Agency at least 30 days in advance of the work and shall not be undertaken 
until approved in writing by Railroad’s Designated Representative. 

 
C. No work shall commence until the Contractor receives in writing assurance from 

State’s Resident Engineer that arrangements have been made for flagging protection 
service, as may be necessary and receives permission to proceed with the work.  
Contractor/subcontractor work can not begin within the Railroad right of way until the 
flagger is present and has briefed the crew. 

 
 

 
2.09 CONSTRUCTION AND AS-BUILT SUBMITTALS 
 

Construction and AS-Built Submittals are to be directed to Agency. 
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2.10 APPROVAL OF DETAILS 
 

 The details of the construction affecting Railroad tracks and property not already 
included in the Contract Plans shall be submitted to Railroad’s Designated Representative 
through Agency for Railroad's review and written approval before such work is undertaken.  
Review and approval of these submittals will require a minimum of four (4) weeks in addition 
to the Agency’s review time as stated elsewhere in these bid documents. 

 
2.11 MAINTENANCE OF RAILROAD FACILITIES 

 

A. Contractor shall be required to maintain all ditches and drainage structures free of 
silt or other obstructions which may result from Contractor’s operations; to promptly 
repair eroded areas within Railroad’s right of way and to repair any other damage to 
the property of Railroad, or its tenants.  

 

B. All such maintenance and repair of damages due to the Contractor’s operations shall 
be done at Contractor’s expense.  

 

C. Contractor must submit a proposed method of erosion control and have the method 
reviewed by Railroad prior to beginning any grading on the Project Site.  Erosion 
control methods must comply with all applicable local, state and federal regulations. 

 
2.12 SITE INSPECTIONS BY RAILROAD’s DESIGNATED REPRESENTATIVE 

 

A. In addition to the office reviews of construction submittals, site inspections may be 
performed by Railroad’s Designated Representative if deemed necessary by 
Railroad at significant points during construction. 

 

B. Site inspection is not limited to the events listed above. Site visits to check progress 
of the work may be performed at any time throughout the construction as deemed 
necessary by Railroad. 

 

D. A detailed construction schedule, including any proposed temporary horizontal and 
vertical clearances and construction sequence for all work to be performed, shall be 
provided to the Agency for submittal to Railroad for review prior to commencement of 
work. This schedule shall also include the anticipated dates when the above listed 
events will occur.  This schedule shall be updated for the above listed events as 
necessary, but at least monthly so that site visits may be scheduled. 

 
2.13 RAILROAD REPRESENTATIVES 
 

A. Railroad representatives, conductors, flag persons or watch persons will be provided 
by Railroad at the expense of Agency or Contractor (as stated elsewhere in these 
bid documents) to protect Railroad facilities, property and movements of its trains, 
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engines or other equipment.  In general, Railroad will furnish such personnel or other 
protective services railroad determines to be applicable as follows: 

 

1. When any part of any equipment is standing or being operated within 10 feet, 
measured horizontally, from centerline of nearest rail on which trains may 
operate, or when any object is off the ground and any dimension thereof could 
extend inside the 10 foot limit, or when any erection or construction activities are 
in progress within such limits, regardless of elevation above or below track. 

 

2. For any excavation below elevation of track subgrade if, in the opinion of 
Railroad’s Designated Representative, track or other Railroad facilities may be 
subject to settlement or movement. 

 

3. During any clearing, grubbing, excavation or grading in proximity to Railroad 
facilities, which, in the opinion of Railroad’s Designated Representative, may 
endanger Railroad facilities or operations.   

 

4. During any contractor’s operations when, in the opinion of Railroad’s Designated 
Representative, Railroad facilities, including, but not limited to, tracks, buildings, 
signals, wire lines, or pipe lines, may be endangered. 

 

5. The Contractor shall arrange with the Railroad Designated Representative to 
provide the adequate number of flag persons to accomplish the work. 

 

2.14 WALKWAYS 
 

Walkways are applicable to this Highway Project for excavations exceeding one foot in 
depth. 

 
2.15 COMMUNICATIONS AND SIGNAL LINES 
 

Protections of Railroad Facilities are anticipated on this Highway Project.  The Agency will 
be responsible for any expenses associated with protection of Railroad Facilities. 

 
2.16 TRAFFIC CONTROL 
 

 Contractor’s operations that control traffic across or around Railroad facilities shall be 
coordinated with and approved by Railroad’s Designated Representative. 

 

2.17 CONSTRUCTION EXCAVATIONS 
 

A. Contractor shall be required to take special precaution and care in connection with 
excavating and shoring.  Excavations for construction of footings, piers, columns, 
walls or other facilities that require shoring SHALL comply with requirements of 
OSHA, AREMA and RT “Guidelines for Temporary Shoring”. 
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B. Contractor SHALL contact USA at least 48 hours prior to commencing to determine 
location of all utilities.  If a utility is buried anywhere on or near Railroad property, 
Contractor will co-ordinate with Railroad and the Utility Company(ies) to arrange for 
relocation or protection of the system prior to beginning any work on or near Railroad 
property. 

 

2.18 RAILROAD FLAGGING PROTECTION 
 

 Performance of any work by the Contractor in which person(s) or equipment will be 
within ten (10) feet of nearest rail, or will be near enough to any rail that any equipment 
extension (such as, but not limited to, a crane boom) will reach within ten (10) feet of any 
track or railroad facility, may require railroad flagging services or other protective measures.  
Contractor shall give the advance notice to Railroad as required in Section 1.02 herein 
before commencing any such work, so that the Railroad may determine the need for 
flagging or other protective measures to ensure the safety of Railroad’s operations.  
Contractor shall comply with all other requirements regarding flagging services covered by 
Section 1.7.01 herein.  Any costs associated with failure to abide by these requirements will 
be borne by the Contractor. 

 

 

 

 
2.19 CLEANING OF RIGHT-OF-WAY 
 

 Contractor shall, upon completion of the work to be performed by Contractor upon the 
premises, over or beneath the tracks of Railroad, promptly remove from the Right-of-Way of 
Railroad all of Contractor’s tools, implements, and other materials whether brought upon the 
Right-of-Way by Contractor or any subcontractors, employee or agent of Contractor or of 
any subcontractor, and leave the Right-of-Way in a clean, presentable and operable 
condition to satisfaction of Railroad.  
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T METRO Red Tag Request 

 

Date:  

Requesting Agency:  

Address:  

Contact Person:  

Word Phone:  

Home Phone:  

 

Dates For Requested 

Work: 

 

Beginning:  /    Yes No 

 
Date  Hours 

  Power-Off   

Ending:  /    Ground Strap   

 
Date  Hours 

  Flagmen   

Nature of Work  Location of Work 
  Barricades   

   
    

   
    

   
    

   
    

 

 

 

RT Use Only 

 

AUTHORIZED WORK AREA: 
 

 
 

 
 

 

Substation De-Feeder Breakers Opened Red Tag # Special Instructions 

1.   

2.   

3.   

4.   

5.   
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Signed By: 

Contractor X: Date:  

SRTD X: Date:  

Metro Control X: Date:  
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LIGHT RAIL TRACK WARRANT 
(Must be submitted at least twenty-four (24) hours in advance) 

 

Company Name:  Phone:  

Contract Person:  Phone:  

Location:  

Nature of Work:  

 

THIS TRACK WARRANT IS SUBJECT TO THE PROVISIONS INITIALED 

BELOW: 
 

Initia

l   Date 

Start 

Time 

End 

Time 

Log 

Time 

Supervisor 

Number 

Authorizatio

n 

Number 

Confirmation 

Time 

  Sunday        

  Monday        

  Tuesday        

  Wednesday        

  Thursday        

  Friday        

  Saturday        

 

TRACK WARRANT CONDITIONS 
 

 1. Personal and equipment to be clear of the nearest rail by 10' maximum. 

 2. High visibility vest must be worn at all times. 

 3. No person/equipment will be within 10' of an overhead wire. 

 4. Notify METRO Control of condition affecting train service. 

 5. Audible required:  Horn  Gong  

 6. Slow Order:  mph from  to  

 7. Flag protection required. 

 8. Impassable track:  From:  To:  

 9. Will place and remove barricades in track(s). 

 10. 

Other specific 

conditions:  

 11. Track Warrant may be extended/revised/annulled by METRO Control only. 

Representative's 

Signature:  Time:  Date:  
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 Approved by:  Time:  Date:  

 Revised by:  Time:  Date:  

 Annulled by:  Time:  Date:  

 

INSTRUCTIONS FOR TRACK WARRANTS 
 
Your responsibilities as a holder of a Track Warrant are as follows: 

 

� You MUST verify your Track Warrant for each scheduled day of 

work immediately before beginning work EACH day. 

 

� You may do this by telephoning METRO Control at 648-8415. This 

office is open 24 hours a day. 

 

� When you call, you will receive an authorization number for your 

warrant. Your Track Warrant is NOT VALID without this 

number. 

 

� You must notify METRO Control of ANY changes in your work 

times or conditions immediately. 

 

� The Track Warrant or a copy must be kept at EACH job site and 

presented upon demand to authorized personnel. 

 

� Failure to abide by these regulations can result in immediate 

revocation of this warrant. 

 

� Your workers and/or sub-contractor working under this warrant 

MUST  

 

� Comply with all conditions and instructions. 
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CONTRACT FORM 5.4 

CONTRACT FORM 5.Service Disruption Bond 

SERVICE DISRUPTION BOND 

 

WE HEREBY CERTIFY THAT: _________________________ as Principal, hereinafter called 

"Principal," and ________________________, a corporation, duly organized under the laws of the State 

of _________________, having its principal place of business at _________________ in the State of 

_________________, and authorized as a surety in the State of California, hereinafter called "Surety," 

are hereby held and firmly bound unto Sacramento Regional Transit District, hereinafter called 

"Obligee" in the Penal Sum of $50,000.00 lawful money of the United States of America, for which 

payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, 

representatives, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal has entered into or is about to enter into a certain written agreement with 

the above-mentioned Obligee, for construction of the «TitleTitlecase», Project No. «ProjectNo», 

hereinafter "Contract," which Contract documents are incorporated herein by reference as if fully set 

forth herein. 

 

WHEREAS, said Principal is required to furnish a bond in connection with said Contract, to secure 

payment of costs of service disruptions to Obligee's bus and/or light rail system as a result of work 

under said Contract. 

 

NOW, THEREFORE, if said Principal, or its heirs, executors, administrators, representatives, 

successors, assigns, or subcontractors cause disruption to the revenue operations of Obligee's light 

rail system, the aforesaid Surety will pay Obligee the sum of $5,000 per hour for every hour of 

disruption or portion thereof, unless such disruption is solely caused by Obligee; however, in no 

event will the amount owed by said Surety exceed the amount of this bond.  

 

Said Surety, for value received, hereby stipulates and agrees that, in accordance with the terms of 

the Contract, no change, extension of time, alteration or addition to the terms of the Contract, or to 

the work to be performed there-under, or to the specifications accompanying the same will in any 

way affect its obligations on this bond, and it does hereby waive notice of any such change, extension 

of time, alteration or addition to the terms of the Contract or to the work or to the specifications.  

 

In the event that an action is brought to enforce this bond or for a declaration of the rights and 

duties of the parties pursuant to this bond, the prevailing party in any such action will recover its 

costs and attorney fees from the other party. 
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IN WITNESS WHEREOF, the above bound parties have executed this instrument under their seals 

the _____ day of ___________________, 201_ the name and corporate seal of each corporate party 

being affixed thereto, and these presents duly signed by its undersigned representative, pursuant to 

authority of its governing body. 

 

________________________________ 

       

(Seal)      PRINCIPAL 

 

By        

 

 

       

(Seal)      SURETY 

 

 

Bond No. _________________   By        

 

 
 

 

 


